PROJECT COST SUMMARY

CARY REGIONAL LIBRARY

September 19, 2016

Land Acquisition

Total Project Development Budge	et		\$	12,860,000
Project Contingenc	у\$	700,000		
			Ş	1,750,000
Library Books & Circulation Materials	1	L,750,000	\$	4 750 000
Library Materials			Ŧ	,
Subtota	al	330,000	\$	750,000
Library Furniture/Shelving Equipment & Automation (Computers, Software, Security)		400,000 350,000		
Furniture Fixtures & Equipment (FF+E)				
Subtota	al		\$	8,750,000
Municipal /State Impact Fees for Library		150,000		
Parking Deck - County Contribution		L,000,000		
Library Building/Site Construction	7	7,600,000		
Construction - (County Funds)	u		Ŷ	510,000
Construction Testing/Inspections & Commissioning Subtot	<u></u>	160,000	\$	910,000
Environmental & Geotechnical Investigations		30,000		
Architectural & Engineering Design		625,000		
Advanced Planning (Library & Deck)		95,000		
Professional Services				
Subtot	uisition - (Ground Lease) \$0 Subtotal			\$

Additional Costs to Project by Town of Cary (not included above)				
Integrated Public Art - North Façade of Parking Deck	\$600,000			
Library Ground Level Restrooms & Shell/Site Connectivity	\$630,000			
Total Additional Costs by Town	\$1,230,000			

Notes:

1. Town of Cary has agreed to grant a ground lease for location of the library on Town property. County will own the Library. Town will own the Parking Deck.

2. Total cost of Parking Deck with brick façade, not including public art, is estimated to be \$8,150,000.

3. County contribution to Parking Deck of \$1 million, covers proportional share of all County costs, including construction, professional services and fees.

4. Cost for public art integration onto north façade of Parking Deck, including artist fees are by Town of Cary.

5. Cost for construction of restrooms in Lower Level of Library and site connectivity to park and outdoor performance space will be paid for by Town of Cary.