

Bid Tabulation

Project: Community Services Center Renovation – Phase I #18-058
Contract: Single Prime

Date: July 10, 2018
Time: 3:00 p.m.

Contractor	License No.	Addenda	MBE Form	Bid Bond	Base Bid	Alternate # 1	Alternate # 2	Total Bid
Riggs Harrod Builders Inc. 1117 E Geer St. Durham, NC 27704	18667	✓	✓	✓	\$2,081,847.00	\$152,820.00	\$4,000.00	\$2,238,667.00
Riley Contracting Group, Inc. 219 E Chatham St. Cary, NC 27511	26318	Addenda # 1 only	✓	✓	\$2,458,000.00	\$180,000.00	\$15,500.00	\$2,491,500.00
HM Kern Corporation P.O. Box 19424 Greensboro, NC 27419	8542	✓	✓	✓	\$2,303,000.00	\$175,000.00	\$20,000.00	\$2,498,000.00
Progressive Contracting Company, Inc. 115 Chatham St., Ste. 301 Sanford, NC 27330	36100	✓	✓	✓	\$2,413,000.00	\$179,000.00	\$9,800.00	\$2,601,800.00

Alternate # 1: Chiller replacement
 Alternate # 2: Demolish stair header

This is to certify that the bids tabulated herein were publicly opened and read on the 10th day of July 2018 in Room 2900, 2nd Floor of the Wake County Justice Center, 301 S. McDowell St., Raleigh, NC, and that all said bids were accompanied by certified checks or bidder's bond except as otherwise noted.



Mark Forestieri
 Director, Facilities Design & Construction