

Five County Stadium, Zebulon, NC
Approach & Entry + Restroom Renovations
Bid Date: Tuesday, August 6, 2019

Bid #19-060

General Contractor	License Number	Addenda	Bid Bond	MBE	Base Bid	Alternate G-1 ADA Improvements to Home Clubhouse	Alternate G-2 Upper Restroom Demolition & Renovation
Salisbury Moore	76828	Yes	Yes	Yes	\$1,911,425.00	\$30,747.00	\$51,630.00
Muter Construction, LLC	73095	Yes	Yes	Yes	\$1,925,000.00	\$35,000.00	\$70,000.00

This is to certify that the bids tabulated herein were publicly opened and read on the 6th day of August, 2019 in Room 2900, 2nd floor of the Wake County Justice Center, 301 S. McDowell Street, Raleigh, NC 27602, and that all said bids were accompanied by certified checks or bidder's bond except as otherwise noted.



Mark Forestieri, Director, Facilities Design & Construction

ARCHITECT:



Fred Belledin, AIA, Clearscapes, P.A.