

## BID TABULATION

**PROJECT:** Waverly F. Akins Office Building Elevator Modernization #21-036  
**CONTRACT:** (Single) Prime Elevator Contract

**DATE:** May 20, 2021  
**TIME:** 2:00 p.m.

| CONTRACTOR  | LICENSE NO. | Completed Proposal Form | MBE Form | Received Addenda | Bid Form | Bid Bond | Base Bid       | Total Bid      |
|---|-------------|-------------------------|----------|------------------|----------|----------|----------------|----------------|
| Progressive Contracting Company, Inc.<br>115 Chatham St., Ste. 301<br>Sanford, NC 27330 | 36100       | Y                       | Y        | Y                | Y        | Y        | \$2,787,000.00 | \$2,787,000.00 |
| Bar Construction Company, Inc.<br>611-A Industrial Ave.<br>Greensboro, NC 27406         | 7973        | Y                       | Y        | Y                | Y        | Y        | \$2,789,000.00 | \$2,789,000.00 |
| H.M. Kern Corporation<br>160 Thatcher Rd.<br>Greensboro, NC 27409                       | 8542        | Y                       | Y        | Y                | Y        | Y        | \$2,817,000.00 | \$2,817,000.00 |
| Muter Construction, LLC<br>100 N. Arendell Avenue<br>Zebulon, NC 27597                  | 73095       | Y                       | Y        | Y                | Y        | Y        | \$3,071,397.00 | \$3,071,397.00 |
| C.T. Wilson Construction Company, Inc.<br>150 Golden Dr., Suite 200<br>Durham, NC 27705 | 2443        | Y                       | Y        | Y                | Y        | Y        | \$3,899,043.00 | \$3,899,043.00 |

Alternate #1 (Deduct): Auxiliary COP

Alternate #2 (Deduct): Elevators 5 & 6

Alternate #3 (Deduct): Cab Ceilings in 1, 2, 4, 5, and 6

No alternates were accepted.

This is to certify that the bids tabulated herein were publicly opened and read on the 20<sup>th</sup> day of May, 2021 in Room 2900, 2nd Floor of the Wake County Justice Center, 301 S. McDowell St., Raleigh, NC, and that all said bids were accompanied by certified checks or bidder's bond except as otherwise noted.

DocuSigned by:

*Mark Forestieri*

5918901A3401431...  
Mark Forestieri

Director, Facilities Design & Construction